

#EST-0001

[DEMO] Panel Upgrade



VoltPro - Estimates for contractors

123 Main St.
Industrial City, TA VX1X1X

Billing address:	Contact info:	Issue date:	1/1/2026
John Smith	Elite Contractors LLC	Due date:	1/31/2026
123 Main St.	contact@elitecontractorsllc.com	Amount due:	\$5,216.31
Greenville, TX 75X XXX			

Scope of work

Project Overview:

The purpose of this project is to upgrade the existing electrical service of a residential property from 100 amps to 200 amps. This upgrade will ensure the electrical system is capable of handling increased household electrical loads safely and efficiently.

Project Scope:

1. Objectives:

- Enhance electrical capacity to support modern appliances and future renovations.
- Improve safety and ensure compliance with current electrical codes.

2. Deliverables:

- Installation of a new 200-amp electrical panel.
- Replacement of the meter base.
- Installation of a new service entrance cable.
- Proper grounding and bonding of the electrical system.
- All necessary permits and inspections obtained and finalized.

3. Tasks and Activities:

- **Site Assessment and Preparation:** Evaluate the existing system, prepare the site, and confirm all measurements.
- **Equipment Removal:** Safely disconnect and remove the existing electrical panel and meter base.
- **Installation:** Mount and secure the new 200-amp panel and meter base.
- **Wiring and Connections:** Install the service entrance cable and connect the meter base to the new panel.
- **Grounding and Bonding:** Install grounding rods and connect all grounding wires.
- **System Testing:** Verify the installation for proper operation and safety.

- **Cleanup:** Remove all debris and unused materials from the site.

Timeline:

...

Charges

<i>Item</i>	<i>Quantity</i>	<i>Total</i>
Simple 200A Panel Upgrade x 1		
[DEMO] 200A Main Breaker Panel	1	\$908.70
[DEMO] Meter Socket	1	\$249.60
[DEMO] Circuit Breakers AFCI / GFCI	25	\$1,787.50
[DEMO] 4/0-4/0-2/0 3E AL XHHW-2	60	\$538.20
Labor	10	\$1,150.00
Subtotal		\$4,634.00
Tax (State)		\$382.31
Permit		\$200.00
Total		\$5,216.31

Additional Information

Financial Terms

- Deposit & Purchase Order: A ...% deposit and a valid purchase order are required before work commences.
- Payment Balance: The remaining ...% is due upon project completion and customer satisfaction.
- Payment Terms: Net ... days from the invoice date.
- Out-of-Scope Work: Any additional work outside this scope will be charged as Time & Materials at a rate of \$... per hour.
- Late Payment Interest: If an invoice is not paid by its due date:
 - Monthly Interest: A late payment charge of ...% per month (...% annual rate) will be applied to the outstanding balance. Interest is compounded monthly until full payment is received.
 - Payment of Late Fees: Accrued interest will be invoiced separately or added to subsequent invoices.
- ...

Exclusions, Terms, and Liability

- Civil Work: All civil work must be completed by others.
- Equipment & Materials: Estimate does not include [e.g., specialized rentals or specific appliances] unless otherwise noted.
- ...

Request for Purchase Order

To facilitate the timely commencement of the services detailed in this estimate, we respectfully requests the issuance of a purchase order. The purchase order should reflect the services, terms, and costs as agreed upon in this estimate.

...

Signature

Customer signature

Date

Payable to:

VoltPro - Estimates for contractors

123 Main St.

Industrial City, TA VX1X1X

Questions:

James Bright

voltprodemo@gmail.com